BHADRAVATI DIVISION.

Notification dated 1st November 1939.

It is hereby notified that the sundry credit amounts due to the parties noted below in connection with the firewood and charcoal works done by them in the Bhadravati Division are remaining unclaimed for a long time and the same will be forfeited to the Government if they fail to claim the amounts with proper authority and documentary evidence within one month from the date of this Notification.

Bhadravati and Channagiri Ranges.

	Rs.	a.	p.
(1) G. Basappa Gowda ..	1	0	0
(2) A. Thirumala Boyi ..	3	14	0

Tarikere Range.

(3) Channappa	0	3	3
(4) Mohamed Rahuthar	0	8	0
(5) Pujari Hanumanthappa	10	0	0
(6) Sukalhatti charcoal contractors	9	12	0
(7) Eswariah	0	10	6

Muthodi Range.

(8) Jainulabdin	4	14	0
(9) Madiah	140	6	0

Narasimharajapura Range.

(10) B. Thimmiah	0	5	0
(11) Ibrahim Sab	2	1	6
(12) Abdul Ganni	1	8	0
(13) Revanna	4	8	6
(14) Dattadri	0	4	9
(15) Kollaboyi	9	15	0
(16) Nabi Khan	0	2	3
(17) Porappa	16	11	0
(18) Mohamed Ghouse	21	0	0
(19) Dyamaboyi	3	0	0

H. S. RANGACHAR,
District Forest Officer.

GOVERNMENT WOOD PRESERVATION PLANT, BHADRAVATI.

Abstract Notification dated the 24th October 1939.

The attention of the public is invited to the detailed notification published on page 2197, Part VI of the *Mysore Gazette*, dated 26th October 1939, regarding the sale of empty second-hand steel bond barrels of 90–95 gallon capacity on 15th November 1939 in the Wood Preservation Plant, Bhadravati.

D. A. RAMA RAO,
Officer-in-charge.

ENGINEERING DEPARTMENT

BANGALORE DIVISION.

Notification dated 1st November 1939.

1. Sealed tenders will be received at the Office of the Executive Engineer, Bangalore Division, up to 2 P.M. on 24th November 1939, for improving Ashurkhana Building at Dodballapur.

2. Tenders in the prescribed form obtainable on payment of four annas per form, from the Office of the Executive Engineer, Bangalore Division, should be addressed to the Executive Engineer, Bangalore Division, in a sealed cover and superscribed as "Tender for improving Ashurkhana Building at Dodballapur." The name of the tenderer should also be superscribed on the top the cover.

3. Each tender must be accompanied by a duplicate challan for having credited into the treasury the deposit amount of Rs. 130 under 17(*a*) P. W. Deposits, or Mysore Government Bonds duly endorsed at face value or market value, whichever is less, as earnest money. The earnest money of the successful tenderer will be retained as security deposit for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 25th November 1939 at 3 P.M. The final acceptance of the tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the departmental Schedule Contract Form, for the due fulfilment of the contract, and for the execution of all items of work in accordance with the Bombay Specifications (1931).

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force, will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings may be seen at any time at the Executive Engineer's Office, Bangalore, on all working days between 11 A.M. and 5 P.M. and may be obtained from that officer on payment of Rs. 3 for each.

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentage reduction on the estimate amount will be rejected.

10. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made, the tenders are liable to rejection.

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to, and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the schedule are only approximate and the drawings shown to the contractor are only tentative and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The works should be completed and handed over in a tidy condition to the Public Works Department by the end of January 1940, failing which the Executive Engineer may, at his discretion levy a penalty of Re. 0-14-0 per day which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidated damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reasons for such delays. Contractors should bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the works.

(2) Provide all necessary scaffolding, centering, labour and appliances for hoisting.
(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement wheather.
(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress of the work.
(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.
(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling of water from excavations and foundations wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.
(9) Afford facilities to any other parties employed upon the work by the P. W. D., so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.
(10) The contractor is responsible for all accidents to workmen, etc., on the work and he must take precaution against all risk of accidents and if necessary provide for the same by insurance at the proper time.

Note—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

Approximate quantities for improving the Ashurkhana Building at Dodballapur.

Amount of Estimate: Rs. 2,620.

No.	Item of work	Unit	Rate	Quantity	Rate to be quoted	
					In figures	In words
			Rs. a. p.		Rs.	Rs.
1	Burnt brick in mortar	C.ft.	0 4 0	574		
2	Arch work in burnt brick in mortar, including centering, etc., complete	„	0 5 6	114		
3	Plastering with lime mortar	Sqr.	3 0 0	1,327		
4	Reinforced cement concrete roofing 6" thick with ½"×¼" rods and 1:2:4 proportion of concrete including weathering coat and plastering, etc., complete	„	70 0 0	10·55		
5	Rolled steel beams including carting, hoisting and fixing, etc., complete	Cwt.	12 8 0	2,482		
6	Flooring with 1½" of cement concrete over a bed of 3" of lime mortar concrete and ½" of cement plaster mixed with red ochre and cutting lines, etc., complete.	Sqr.	20 0 0	26·11		
7	Burnt brick in mortar, ornamental cornice as per existing design including plastering, etc., complete	R.ft.	2 0 0	29½		
8	Burnt brick in mortar ornamental parapet wall as per existing design, including plastering, etc., complete	„	4 0 0	29½		
9	Ornamental plastering inside of the arch opening as per existing one or as per approved design	Each	8 0 0	3		
10	Providing bond slabs between the old walls and the new wall in front, including plastering, etc., complete	„	1 0 0	10		
11	Dismantling the dwarf parapet wall and reconstructing the same with additional new bricks in mortar and plastering, etc., complete as per existing design.	R.ft.	1 0 0	79		

No.	Items of work	Unit	Rate	Quantity	Rate to be quoted	
					In figures	In words
			Rs. a. p.		Rs.	Rs.
12	Providing hand railing with 2″×5″ R.C.C. verticals and 2″ dia. pipes galvanised in two rows horizontal including fixing etc., complete	R.ft.	2 0 0	112		
13	Removing and resetting in mortar the front pial flooring slabs after dressing one line	Sqr.	8 0 0	2·45		
14	Providing iron rods ¾″ dia. at 6″ apart for the side windows in rear rooms ..	R.ft.	0 2 0	25		

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

BUREAU OF SANITARY ENGINEERING, BANGALORE.

Abstract Notice dated 26th October 1939.

The attention of the public is invited to the notification calling for tenders for the work of "Laying underground Street Sewers in Bazaar Street at Mandya Town" published on pages 2203-2204, of Part VI of the *Mysore Gazette*, dated 2nd November 1939.

The last date of receiving tenders is fixed on the 25th November 1939.

N. KRISHNAIENGAR,
Sanitary Engineer

KOLAR DIVISION.

Abstract Notification dated 13th October 1939.

The attention of the public is invited to the detailed notification, dated 7th October 1939, published on pages 2135-2137, Part VI of the *Mysore Gazette*, dated 26th October 1939, regarding tenders for restoring Seekal Hongekere Reg. No. 0-436 of Chintamani Taluk.

The last date for receiving tenders is 23rd November 1939 upto 2 P.M.

Abstract Notification dated 29th October 1939.

The attention of the public is invited to the detailed notification, dated 27th October 1939, published on pages 2232-2234, of Part VI of the *Mysore Gazette*, dated 2nd November 1939, regarding tenders for restoring Degavanetthu Kuntapalli Urumundinakere Reg. No. 228, (Breached Minor Tank) Bagepalli Taluk.

The last date for receiving tenders is 25th November 1939, upto 2 P.M.

Abstract Notification dated 29th October 1939.

The attention of the public is invited to the detailed notification, dated 23rd October 1939, published on pages 2235-2237 of Part VI of the *Mysore Gazette*, dated 2nd November 1939, regarding tenders for improving the Government Middle School at Mandikal in Chikballapur Taluk.

The last date for receiving tenders is 25th November 1939, upto 2 P.M.

Notification dated 7th October 1939.

1. Sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 25th November 1939, for maintenance work to Koppa Doddakere, Major Tank, Register No. 703 of Bowringpet Taluk.

2. Tenders in the prescribed form obtainable from the Office of the Executive Engineer, Kolar Division, should be addressed to the Executive Engineer, Kolar Division, in a sealed cover and superscribed as "Tender for maintenance work to Koppa Doddakere Tank Reg. No. 703 of Bowringpet Taluk." The name of the tenderer should also be superscribed on the top of the cover.